

1. General

Name of Key Expert	Lalit Verma
Current Designation in the firm	General Manager
Proposed role in this assignment	Lead Auditor - Project Manager
Date of Birth	17/01/1970
Nationality	Indian

2. Education

- Bachelor of Technology in Civil Engineering from Regional Engineering College, Kurukshetra in June 1991.
- June 1995, Diploma in Construction Management for Annamalai University, Chennai in June 1995.
- Certificate in Construction Management for Engineers (3 Days workshop program) in Aug 2006.
- Certificate in Construction Site Management (3 days workshop program) in 2010.
- Certificate in MSP 2013 (2 Days classroom training) in Sep 2013.
- Certificate in Fire Safety from Green World Group in Nov 2018.
- ISO 45001 2018-OHSMS Lead Auditor.
- ISO 9001: 2015 Advance Practice in Quantity Surveying from Royal Institute of Chartered Surveyors in Aug 2017
- Advance Diploma in Health, Safety and Environment from Bharat Sewak Samaj in June 2017.
- Advance Diploma in Construction Safety from Bhartiya Vidyapeeth in Sep 2018.
-

Name of Company	Nature of consulting experience*	From Date	To Date	Brief work profile
M/s Molethu PMC Pvt. Ltd.	General Manager	April 2019	Till Date	Heading Safety Management and Quality Management Team and Conducting Audits for all the Safety and



				Quality Management projects in Moletu PMC
M/s Feedback Infra Pvt Ltd	Construction Manager	Apr 2008	Mar2019	• Role was to coordinate with contractors & consultants on site. • Coordination in term of issues related to design & drawings, payments & certifications of bills, work progress, quality of work, material procurement, services coordination & allied works on site. • Looking after the following projects: • Jindal Steel and Power Limited • Vedanta Cancer Research Hospital Project at Raipur • Ruchi life Scapes, a residential project at Bhopal • Max Hospital Project Bhatinda • Waves hospitality project, at New Delhi • Escorts Construction Equipment, factory at Faridabad • Six Laning of Varanasi-Aurangabad section of NH-2 from Km. 786.000 to Km. 978.400 (Length: 192.400 Km) in the state of UP/Bihar on Design, Build, Finance, Operate and Transfer ("DBFOT), Bihar.
Vatech- Wabag Ltd	Resident Manager	Aug 2006	Mar2008	• 114 MLD Sewage treatment plant at Kondli, near Mayur Vihar phase 3, for Delhi Jal Board. • Role is to coordinate with sub contractors, design & drawings coordination with DJB, material procurement, coordination for structural & mechanical erection, billing for sub contractors & to supervise day to day activates with team of 12 engineers on site.



M/s Kirby building systems	Assistant Manager	Dec2003	June 2006	• The role is to coordinate with builders & client and to supervise the erection work in north region. • Executed the Najafgarh depot for DMRC, as one of the major projects, Recekitt Benkizer factory at Samba (J&K), MAZDA motors & max pharma at Roper, & other many project in northern region.
General Motors India	Construction Engineer	Jan 2002	Nov 2003	• Car factory at Halol, Gujarat, as construction engineer and looked after the execution of civil works, billing, and site coordination with consultants & contractors for the expansion project of material shed & paint shop. • The company is ISO 9002 and works as per the international safety standards.
M/s Interarch Building Products Pvt. Ltd.	Site Manager	Nov 1997	Dec 2001	• The company is dealing in roofing systems, cladding, interior, pre-engineered pre-fabricated building. • For last 3 years, worked for following projects. • Factory shed for Hindustan lever, at doom Dumma, Assam. • Bonded warehouse for Container Corporation of India (CONCOR) at Tughlakabad, and New Delhi. • Material storage and Paint shop Expansion for General Motors at Halol.



M/s Unitech Engineering and Construction Company Ltd.	Assistant Project Manager	April 1995	Oct 1997	Completed the structural and sheeting work for expansion project of M/s Maruti Udyog Ltd. the project consists of exp of weld shop, press shop 3& paint shop 3.
---	---------------------------	------------	----------	---

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes the qualifications, experience and other information of key personnel to be associated with the study. I understand that any willful misstatement described therein may lead to disqualification of the firm.

Date:

Signature.....

Place: Full Name: Thomas Mathew

Designation: Director

Seal:



1. General

Name of Key Expert	S. Sabarish
Current Designation in the firm	Safety Manager
Proposed role in this assignment	Lead Auditor - Deputy Project Manager
Date of Birth	08/06/1992
Nationality	Indian

2. Education

- Master of Engineering in Industrial Safety (ME) from Anna University.
- Bachelor of Engineering in Mechanical Engineering (BE) from Anna University.
- Diploma in Fire & Safety Engineering
- Diploma in Computer Applications.
- IOSH-Managing Safely
- NEBOSH-International general certificate
- ISO 45001:2018 Occupational Health & Safety Management System Awareness.

Name of Company	Nature of consulting experience*	From Date	To Date	Brief work profile
Freelance Auditor	Freelance Auditor	Jan 2017	Till Date	• Engaged in Second Party Audits / Third Party Quarterly and Monthly Audits. • Conducting Audit for Redevelopment of Nagpur Railway Station. • Conducted audit for different type of industries including engineering, construction such as Highways and Bridges transport, Hotel,



				Bridges transport, Hotel, Hospitals, malls, Railways etc.
VV Process System	Assistant Safety Manager	April 2023	Till Date	• Conduct safety meetings, audits, and inspections to ensure compliance. • Develop HSE Policies. • Conduct Risk Assessments. • Investigate incidents and recommend corrective actions. • Prepare Report and maintain records etc.
Vensol Automation	Sr. EHS Coordinator	Dec 2021	Mar 2023	• Overseeing and leading audits such as quality, environmental, health and safety. • Design audit plans and schedules for complex, multi-system audits. Coordinate with relevant departments to ensure audits. • Supervise and guide junior auditors or audit teams during the audit process, Prepare and Present Audit Reports, Ensure Risk Management and Issue Resolution. • Prepare Report and documentation etc.
LLM Appliances Private Limited	Sr. Safety Officer	Jul 2019	Nov 2021	• Conducting Safety Audits and Inspections. • Developing and Implementing Safety Policies.



				• Training and Educating Employees. • Incident Investigation and Reporting. • Compliance Monitoring and Risk Assessment.
NFT Specialized in Tower Cranes LLC (HYUNDAI & KPICAL-Zour LNG Import Project)	Sr.HSE Officer	Jan 2018	Apr 2019	• Create and enforce health, safety, and environmental policies to ensure compliance with regulations. • Identify workplace hazards and assess risks through regular safety audits and evaluations. • Conduct safety and environmental training programs to educate employees on best practices. • Lead investigations of accidents and incidents, and implement corrective actions to prevent recurrence. • Ensure Compliance Monitor and ensure adherence to health, safety, and environmental laws and regulations.
Santosh Engineers & Constructors (OIL And GAS Corporation)	PIPE-LINE Project Coordinator & Safety Inspector	Nov 2015	Sep 2017	• Conduct regular safety inspections of the pipeline construction site to ensure all activities comply with safety regulations and standards. Identify



				hazards and unsafe practices. • Ensure that all personnel on-site follow safety protocols, including the use of personal protective equipment (PPE), safe work practices, and emergency procedures. • Investigate any accidents or near-miss incidents to determine causes and recommend corrective actions to prevent recurrence, while maintaining detailed records for compliance and reporting. • Prepare and maintain safety reports, records of inspections, audits, and incident investigations. Ensure compliance with regulatory requirements and provide regular updates to management. • Coordinate the planning, execution, and completion of the pipeline project, ensuring all tasks are completed on time and within budget. • Oversee and manage the project budget, ensuring that costs are controlled and resources (labor, materials, equipment) are allocated efficiently to avoid delays. • Serve as the primary point of contact between
--	--	--	--	--




				all project stakeholders, including contractors, engineers, clients, and regulatory bodies, to ensure smooth communication and the timely resolution of issues. • Ensure that all pipeline construction activities adhere to industry standards, project specifications, and local regulations, maintaining high quality and compliance. • Identify potential risks to the project timeline, budget, and safety, and implement strategies to mitigate those risks.
Sekar Construction	Safety Officer	Jun 2013	Oct 2015	• Develop and enforce safety policies and procedures to ensure a safe working environment for all employees. • Perform regular safety inspections and audits to identify hazards and ensure compliance with safety regulations. • Prevent and Investigate accident and take corrective actions. • Ensuring Compliance.

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes the qualifications, experience and other information of key



personnel to be associated with the study. I understand that any willful misstatement described therein may lead to disqualification of the firm.

Signature.....

Full Name: Thomas Mathew

Designation: Director

Seal:

Place: Faridabad

Date: 17th Jan 2026



**Consultancy Assignment for Independent Safety Audit to
Enhance the Compliance with Safety Procedures in Chennai
Metro Rail Limited (CMRL) Phase-2 Civil & Track**

Projects – Section - A

Form TECH-4

**Description of Approach, Methodology and Work
Plan for Performing the Assignment**



FORM TECH – 4 : Description Of Approach, Methodology And Work Plan For Performing The Assignment

Understanding of the Terms of Reference (TOR)

We have carefully reviewed and understood the Terms of Reference (TOR) issued by Chennai Metro Rail Limited (CMRL) for the **Consultancy Assignment for Conducting an Independent Safety Audit to Enhance Compliance with Safe Systems of Work in CMRL Phase-II Civil and Track Projects – Section A.**

Our understanding of the TOR is that the assignment envisages the deployment of an **independent, competent, and multidisciplinary safety audit team** to systematically assess, review, and evaluate the implementation of approved Work Method Statements (WMS) across designated Phase-II civil, underground, depot, and track packages. The audit is intended to focus on **actual site practices**, verify compliance with approved Method Statements, statutory provisions, applicable IS/BS Codes, and CMRL's Occupational Health & Safety (OH&S) Conditions of Contract, and to identify gaps, deviations, and deficiencies that may affect safety, quality, temporary works stability, and public/life safety.

The scope of work includes **regular site-based audits (day and night shifts)**, pre-work and in-progress assessments, verification of temporary structures, materials, sequencing of activities, competency of personnel, and the practicality and adequacy of control measures prescribed in Method Statements. The Consultant is also required to review and recommend improvements to Method Statements and safety procedures wherever gaps or impracticalities are observed, ensuring alignment with statutory requirements and best industry practices.

We understand that the assignment places strong emphasis on:

- **Structured gap identification**, supported by verifiable audit evidence;
- **Clear, practical, and implementable recommendations** for corrective and preventive actions;
- **Continuous monitoring and verification** of implementation through the PDCA (Plan–Do–Check–Act) cycle;
- **Timely reporting** through weekly GIR Reports, fortnightly IM Reports, Monthly Interim Reports, and consolidated Draft and Final Reports;
- **Quantification of risk mitigation and value addition**, including tracking of KPIs such as observation closure rate, risk reduction effectiveness, and timeliness of implementation.

We also understand that the Consultant is expected to maintain **close coordination with CMRL, General Consultants (GC), and Contractors**, participate in fortnightly and monthly coordination meetings, prepare Minutes of Meetings, and ensure proactive communication of high-risk or imminent danger observations for immediate corrective action.



The TOR further requires **full-time deployment of approved Key and Non-Key Personnel**, maintenance of Chennai-based presence, strict adherence to minimum man-day requirements, and linkage of payments to certified attendance records and deliverables. The Consultant is expected to assume full professional responsibility for the accuracy, technical soundness, and integrity of audit findings and recommendations.

In summary, our understanding is that this TOR mandates an **independent, systematic, evidence-based, and outcome-oriented safety audit function**, aimed not only at compliance verification but also at **continuous improvement of safety performance, risk reduction, and enhancement of safe systems of work** across CMRL Phase-II projects.

Methodology and Work Plan for Performing the Assignment

1. Overall Approach

The methodology for performing the assignment is based on a **systematic, independent, evidence-based, and outcome-oriented safety audit framework**, aligned with CMRL's Occupational Health & Safety (OH&S) Conditions of Contract, approved Work Method Statements (WMS), applicable statutory provisions, IS/BS Codes, and recognized national and international safety standards.

The audit process shall be implemented in accordance with the **Plan-Do-Check-Act (PDCA) cycle**, ensuring continual improvement in safety compliance, risk mitigation, and effectiveness of Safe Systems of Work across CMRL Phase-II Civil and Track Projects (Section-B).

2. Methodology

The methodology shall be executed through the following interlinked stages:

2.1 Mobilization and Inception Phase

- Deployment of approved **Key and Non-Key Personnel** with full-time availability in Chennai.
- Inception meeting with **CMRL and General Consultants (GC)** to:
 - Understand package-wise scope, construction status, and critical activities.
 - Finalize reporting formats for GIR, IM, and MI Reports.
 - Agree on audit protocols, communication channels, and coordination mechanisms.
- Collection and review of relevant documents including:
 - Approved Work Method Statements and Risk Assessments
 - Temporary works drawings and design calculations



- CMRL OH&S Conditions of Contract
 - Applicable statutory requirements and IS/BS Codes
 - Preparation and submission of a **detailed weekly and monthly audit plan** in consultation with CMRL/GC.
-

2.2 Planning and Selection of Audit Activities

- Identification and prioritization of **high-risk, critical, and public/life safety-related activities** based on:
 - Nature of work and construction stage
 - Past incidents, near misses, and unsafe trends
 - Input from CMRL and GC
 - Selection of Method Statements and locations for audit, ensuring coverage of:
 - Elevated, underground, depot, and track works
 - Day and night shift activities
 - Formal intimation to Contractors at least **two (2) working days prior** to scheduled audits.
-

2.3 Site Audit and Field Verification (Do & Check Phase)

- Conduct of **systematic site audits** through:
 - Physical inspection and observation of ongoing activities
 - Verification of work sequencing, control measures, and procedures
 - Interaction with Contractor, GC, and CMRL site personnel
 - Verification of:
 - Compliance with approved Method Statements
 - Adequacy and practicality of control measures
 - Temporary structures erected as per approved drawings and design calculations
 - Material quality and usage as per specifications and IS Codes
 - Roles, responsibilities, competency, training, and awareness of site personnel
 - Immediate communication of **high-risk or imminent danger observations** to Contractors and GC, with simultaneous intimation to CMRL for prompt corrective action.
 - Documentation of all observations with **verifiable audit evidence**, including photographs, records, and site interactions.
-

2.4 Gap Identification and Recommendation (GIR)

- Identification of:
 - Deviations in implementation of Method Statements
 - Deficiencies in Method Statements themselves
 - Gaps in safety procedures, controls, and training



- Each observation shall include:
 - Activity, location, and package reference
 - Applicable statutory or code reference
 - Potential consequence and risk level
 - **Clear, practical, and implementable recommendations**
 - Submission of **GIR Reports every 7 days**, as per TOR requirements.
-

2.5 Implementation Monitoring and Follow-Up (Act Phase)

- Continuous tracking of recommendations issued in GIR Reports.
 - Verification of implementation status at site through:
 - Physical inspection
 - Photographic and documentary evidence
 - Coordination with GC and Contractor safety representatives
 - Classification of each recommendation as:
 - Closed / Partially Closed / Open
 - Submission of **Implementation and Monitoring (IM) Reports every 14 days**.
-

2.6 Monthly Interim Reporting and Review

- Compilation of GIR and IM Reports into **Monthly Interim (MI) Reports**.
 - Review of a minimum of **12 Method Statements per month**, focusing on high-risk activities.
 - Inclusion of:
 - Summary of compliant observations
 - Summary of deviations and high-risk findings
 - Identification of critical activities not covered in existing Method Statements
 - Quantification of risk mitigation and value addition
 - Presentation of findings during **fortnightly and monthly coordination meetings** with CMRL, GC, and Contractors.
-

2.7 Final Consolidation and Reporting

- Preparation of **Draft Final Report** summarizing:
 - Audit coverage
 - Trends and recurring issues
 - Effectiveness of safety controls
 - KPI performance
 - Risk reduction achieved
- Submission of **Final Report** incorporating CMRL's comments, along with all mandatory annexures as specified in the TOR.



3. Work Plan and Timeline

Activity	Frequency / Timeline
Mobilization & Inception	Within commencement period
Site Audits & Field Verification	Continuous (Day/Night shifts)
GIR Report	Every 7 days
IM Report	Every 14 days
Monthly Interim Report	Every 30 days
Fortnightly Coordination Meetings	Every 15 days
Draft Final Report	At 350 days
Final Report	At 365 days

4. Manpower Deployment Strategy

- Full-time deployment of **Lead Auditor, Deputy Lead Auditor, and Auditors** as per TOR.
- Minimum **22 man-days per personnel per month**.
- Allocation of effort:
 - 15% – Review of documents and Method Statements
 - 70% – Site audits and field verification
 - 15% – Reporting, follow-up, and coordination meetings

5. Quality Assurance and Independence

- All audits shall be conducted independently and objectively.
- Internal review of reports before submission to ensure:
 - Accuracy
 - Consistency
 - Compliance with TOR requirements
- Professional responsibility for technical correctness and integrity of findings shall be fully owned by the Consultant.



6. Outcome of the Methodology

The proposed methodology ensures:

- Improved compliance with approved Safe Systems of Work
- Early identification and mitigation of high-risk activities
- Strengthened implementation of Method Statements
- Measurable reduction in safety risks
- Continuous improvement in safety performance across CMRL Phase-II projects

Conclusion

The proposed methodology and work plan demonstrate a clear, systematic, and robust approach for carrying out the Independent Safety Audit for CMRL Phase-II Civil and Track Projects (Section-A). The approach is fully aligned with the Terms of Reference, CMRL's Occupational Health & Safety Conditions of Contract, applicable statutory provisions, IS/BS Codes, and recognized national and international best practices.



ORGANIZATION AND STAFFING:

Organization and Staffing													
S. No.	Description	Feb-26	Mar-26	Apr-26	May-26	Jun-26	Jul-26	Aug-26	Aug-26	Sep-26	Oct-25	Nov-26	Dec-26
1	Lead Auditor - Project Manager	1	1	1	1	1	1	1	1	1	1	1	1
2	Lead Auditor - Deputy Project Manager	1	1	1	1	1	1	1	1	1	1	1	1
3	Manager-1	1	1	1	1	1	1	1	1	1	1	1	1
4	Manager-2	1	1	1	1	1	1	1	1	1	1	1	1
5	Manager-3	1	1	1	1	1	1	1	1	1	1	1	1

